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WORK TO BE PERFORMED    

The Subcontractor shall provide all supervision, material, equipment, and transportation necessary to perform work in 
accordance with the Summary of Work (Section E), Specifications and Drawings (Section G), and all other terms and 
conditions of the subcontract. Offerors shall refer to “Special Notes”, pertinent to pricing and completion of this form. 
The scope of work involves coordination of work under separate directed CM subcontracts, CM directed procurement 
of specific materials and equipment and CM furnished Equipment (CM-FE) to be provided by the CM. 
 
Offeror shall provide under it’s proposed price to execute and complete all work and related activities in an effective 
manner to meet all Milestone Completion Schedule requirements within 764 calendar days after Notice To Proceed.   
The CM shall issue the Notice To Proceed within 14 calendar days after anticipated subcontract award. The CM’s 
scheduled completion Date is August 08, 2004.  
 
Offeror must complete all entries on the pricing schedule as requested to be considered for evaluation and award. 
 
Offeror agrees that the proposed rates as awarded under CLIN 001, 005, 006 and 007 shall also apply to all extra 
work/change orders issued under this subcontract, except those markup rates provided for CLIN 008 shall apply as 
specified in Special Note No. 8. 
 
CLIN 001 - Target Building General Construction Project. Conventional Facilities (CF) Building, Equipment,  
Instrumentation and Materials.  Pricing is exclusive of any other pricing provided in CLINs 002 thru 008. 
 

A Site Preparation $________________________ 

B Mobilization Cost (Note1) $________________________ 

C Materials  (Note 2) $________________________ 

D Equipment (Note 2) $________________________ 

E Labor ( Note 2) $________________________ 

 (a) Labor (Base Wages + Fringes) $________________________ 

 (b) Labor Burden ____% of (a)  $________________________ 

F Other Direct Cost $________________________ 

G Subtotal (A thru F) $________________________ 

H Overhead (_____%), of line G. $________________________ 

I Profit (_________%), of line G. $________________________ 

J Subtotal (A-I) $________________________ 

K Cost of Bond (_____%) of line J $________________________ 

L Subtotal 001 (A thru K) $________________________ 
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CLIN  

002 CM DIRECTED PROCUREMENTS  (Note 3) 

1. Concrete Material Cost  + Handling 
Charge (0-4%) 

Subcontractor Material Cost 
($___________________) X  

HC (________)%                      = $________________________ 

2. Mechanical Material Cost  + 
Handling Charge (0-4%) 

Subcontractor Material Cost 
($___________________) X  

HC (_________)%                   = $________________________ 

3. Gen. / AT S Material Cost + 
Handling Charge (0-4%) 

Subcontractor Material Cost 
($___________________) X  

HC(_________)%                       = $________________________ 

4. VF Drives Material Cost + Handling 
Charge (0-4%) 

Subcontractor Material Cost 
($___________________) X       

HC(_________)%                          = $________________________ 

5. Electrical Material Cost + Handling 
Charge (0-4%) 

Subcontractor Material Cost 
($__________________) X  

HC(_________)%                         =  

M Subtotal CLIN 002 (1. Thru 5.)  $__________________________ 

   

CM DIRECTED SUBCONTRACTOR COORDINATION (Note 6) CLIN 

003                         Coordination of Instrumentation and Controls Subcontractor work.         

A Subcontract Estimated Value 

 ($ 919,233.00)  

B Fee Markup (_____%), of line A $________________________ 
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C Subtotal CLIN 003(B)  $________________________ 

   

CLIN 
004                               Coordination of Fire Alarm Systems Subcontractor’s work.(Note 6) 

A Subcontract Estimated Value 

($ 157,961.00)  

B Fee Markup (_____%), of line  A $________________________ 

C Subtotal CLIN 004(B) $________________________ 
 
CLIN 005-  Target Systems (TS) Equipment Installation.  Include all pricing as indicated for construction and 
related activities for completion of work as detailed in Package  6, Target Bldg. and Ring Injection Dump System 
Utilities . Pricing is exclusive of any other pricing provided in CLINs 001 – 004 and 006- 008. 
 
 

A Material $________________________ 

B Equipment $________________________ 

C Labor   

 (a) Labor (Base Wages + Fringes) $________________________ 

 (b) Labor Burden ____% of (a)  $________________________ 

D Other Direct Cost $_______ _________________ 

E Subtotal ((A thru D) $________________________ 

F Overhead (_____%), of line E. $________________________ 

G Profit (_________%), of line E. $________________________ 

H Subtotal (A-G) $________________________ 

I Cost of Bond (_____%) of line H $________________________ 

J Subtotal CLIN 005 (A thru I) $________________________ 

K SUBTOTAL CLIN 005  (J) $________________________ 
 
CLIN 006-  Target Systems (TS) Equipment Installation.  Include all pricing as indicated for construction and 
related activities for completion of work as detailed in Package 5A – Moderator Systems (Helium Refrigeration ). 
Pricing is exclusive of any other pricing provided in CLINs 001 – 005 and 007-008. 
 

A Material $________________________ 

B Equipment $________________________ 

C Labor   

 (a) Labor (Base Wages + Fringes) $________________________ 

 (b) Labor Burden ____% of (a)  $________________________ 



Section C 
PRICING SCHEDULE (Rev.3) 

RFP NO. F5-2681-02-RFP02-1044 
Target Building General Construction  

Last printed 6/3/2002 10:44 AM  RFP 1044, Proc-1027 Page 4 of 6 February 2002 

D Other Direct Cost $_______ _________________ 

E Subtotal (A thru D) $________________________ 

F Overhead (_____%), of line E. $________________________ 

G Profit (_________%), of line E. $________________________ 

H Subtotal A-G $________________________ 

I Cost of Bond (_____%) of line H $________________________ 

J Subtotal CLIN 006 (A thru I) $________________________ 

K SUBTOTAL CLIN 006 (J) $________________________ 
 
CLIN 007- Target Systems (TS) Equipment  Installation.  Include all pricing for construction and related activities to 
for completion of work as detailed in Package 1 -  Lower Monolith Assembly and Installation . Pricing is 
exclusive of any other pricing provided in CLINs 001-006 and 008. 
 

A Material $________________________ 

B Equipment $________________________ 

C Labor   

 (a) Labor (Base Wages + Fringes) $________________________ 

 (b) Labor Burden ____% of (a)  $________________________ 

D Other Direct Cost $_______ _________________ 

E Subtotal (A thru D) $________________________ 

F Overhead (_____%), of line E. $________________________ 

G Profit (_________%), of line E. $________________________ 

H Subtotal (A-G) $________________________ 

I Cost of Bond (_____%) of line H $________________________ 

J Subtotal CLIN 007 (A thru I) $________________________ 

K SUBTOTAL CLIN 007 (J) $________________________ 
 
 
CLIN 008- Additional Scope Work.   This CLIN shall be for evaluation purposes only.  The subcontractor shall 
provide its total labor burden, profit, overhead, bond markups for Target System Installation additional work to be 
performed under this subcontract not totally defined at time of award.  The unit price shall be inclusive of all overhead, 
profit, bonds and any other consideration.  The rates shall be incorporated under the base subcontract and shall be 
fixed without adjustment for the duration of the subcontract inclusive of all extensions of the period of performance.  
(Note 7) 
 

A Material and Equipment  $ 500,000.00 (Estimated Amt) 

B Labor  

 (i) Labor (Base Wages + Fringes) $3,500,000.00 (Estimated Amt) 
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 (ii) Labor Burden _____% of (i) $________________________ 

C Overhead (_____%X (A+Bi +Bii) $________________________ 

D Profit (_____%X (A+Bi +Bii) $________________________ 

E Subtotal (A+Bi+Bii+C+D) $________________________ 

F Cost of Bond (_____%) of line E $________________________ 

G SUBTOTAL CLIN 008 (E+F) $________________________ 
 
 
CLIN 009-  Optional Pricing.  The subcontractor shall provide its Lump Sum Offer to include all supervision, labor , 
profit, overhead, and bonds for providing  start- up and testing of Unit Substations. 
 

A Lump Sum Cost for Start –Up and 
Testing of Unit Substations 
(16361) $________________________ 

 
Total Subcontract Pricing: 

Total (CLIN 001) $___________________________________________ 

Total (CLIN 002)     $___________________________________________ 

Total (CLIN 003)     $___________________________________________ 

Total (CLIN 004)   $___________________________________________ 

Total (CLIN 005)     $___________________________________________ 

Total (CLIN 006)     $___________________________________________ 

Total (CLIN 007)  $___________________________________________ 

SUBCONTRACT PRICE (CLIN 001 – CLIN 007) (Note 4) $___________________________________________ 

Total (CLIN 008)    (Note 8) $___________________________________________ 

Total (CLIN 009)    (Note 9) $___________________________________________ 

SUBCONTRACT VALUE (CLIN 001 – CLIN 009)   (Note 8)  $___________________________________________ 

CMCIP(Note 5) $_____________________________________ 
 

 
 

Special Notes 
 
1. Offeror shall apply all work inclusive of all labor, materials, equipment required for mobilization. 

 
2. Do not include pricing for CMFE, CM Directed Procurements materials, equipment and labor 

provided in other line items (CLINS 001-008).  
   
3. Refers to CM Directed Procurements in which the subcontractor is required to obtain pricing and 

material as defined in the Summary of Work. Offerors shall provide a maximum Handling Charge 
percentage of 0 to 4% and extend price as shown. Offerors shall use the applicable pricing as 
provided as referenced in Section C. Failure to present the total material charge (Material Cost plus 
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the Markup) as indicated herein shall be cause for the offer to be rejected and not considered for 
award.   (See NOTE 10 Directed Procurement Markups) 

 
4. The total subcontract price shall be based on the sum of CLIN 001 thru CLIN 007.  The Offeror is 

advised that should there be an error in the extension of prices the CM will re-evaluate the extension 
using the percentage rate indicated on the schedule.  The percentage rate established herein shall 
be firm fixed and shall remain in effect for the duration of the subcontract inclusive of any extension 
thereof.  

 
5.  Offeror shall insert the total cost of insurance that would be incurred by the offeror and lower-tier 

subcontractors in support of the SNS project had the CMCIP not been provided. This line item shall 
not be evaluated as part of the award total price and therefore not subject to overhead and profit. 

 
6. Refers to CM Directed Subcontractors in which the subcontractor is required to coordinate services 

for installation of subcontract specification requirements. Prices entered herein shall be exclusive for 
the applicable subcontract and not be presented in other CLINs on the schedule. Failure to present 
the fee as indicated herein shall be cause for the offer to be rejected and not considered for award. 

 
7. The estimated amount provided is an estimate only.  The CM is not obligated to issue any or all of the 

total estimated amount provided.  
 

8. For evaluation purposes only, CLIN 008 will be evaluated to determine the subcontract estimated 
value and will not be included in the total subcontract award price.  Only the markup rates will be 
included in the subcontract and shall remain in effect throughout the subcontract period of 
performance for additional undefined Target System Installation work. 

 
The Offeror is advised that there are six (6) undefinitized equipment installation packages associated 
with the undefinitized work under CLIN 008.  These installation packages are titled as follows: 
 

• Package 2 Monolith Part 2 
• Package 3 Target Hotcell 
• Package 4 Remote Handling Hotcell 
• Package 5B Hydrogen Module Set In 
• Package 7 Target Instrumentation & Controls 
• Package 8 Target Protection Systems 

 
The Offeror is advised that the CM is not obligated to award any of the above equipment installation 
packages as part of the base subcontract award or during the subcontract period of performance. 
 

9. CLIN 009, Optional pricing will be evaluated to determine the subcontract estimated value and will not 
be included in the total subcontract award price, unless, the CM elects to award this CLIN based on 
it’s overall value to the CM price and otherwise. If the CM elects to award this CLIN, CLIN 009 will be 
included in the evaluation to determine overall subcontract award price. 

 
10. Directed Procurement Markups. The markup of directed procurement items shall be applicable to 

all lower tier subcontractors under this subcontract.  The application of  the markup shall only be 
applied by that subcontractor procuring the material. There shall not be an application of additional 
markups by either the General Contractor or Lower-tier subcontractor on directed procurement 
equipment or materials 

 
 

(End of Schedule) 


