

**KNIGHT/JACOBS JOINT VENTURE
MASTER AGREEMENT No., 4600000006
ISSUED UNDER DOE PRIME CONTRACT NO. DE-AC05-00OR22725**

AMENDMENT OF SOLICITATION/MODIFICATION OF SUBCONTRACT		1. SUBCONTRACT ID CODE		PAGE 1 of 2	
2. AMENDMENT/MODIFICATION NO. F5-2681-02-RFP02-1045; Amend 06		3. EFFECTIVE DATE April 1, 2002		4. TRACKING NO.	
5. ISSUED BY Knight/Jacobs Joint Venture 701 Scarboro, MS 6476 Oak Ridge TN 37830			6. ADMINISTERED BY (if other than Item 6) SAME		
7. NAME AND ADDRESS OF SUBCONTRACTOR (No., street, city, state, zip code)			(X)	8A. AMENDMENT OF SOLICITATION NO. F5-2681-02-RFP02-1045	
				8B. DATED (SEE ITEM 10) Feb 07, 2002	
				9A. MODIFICATION OF SUBCONTRACT/ORDER NO.	
				9B. DATED (SEE ITEM 11)	
10. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 12. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.					
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by acknowledging receipt of this amendment on each copy of the offer submitted. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS MAY RESULT IN REJECTION OF YOUR OFFER.					
11. THIS ITEM ONLY APPLIES TO MODIFICATION OF SUBCONTRACTS/ORDERS.					
IT MODIFIES THE SUBCONTRACT/ORDER NO. AS DESCRIBED IN ITEM 12.					
CHECK ONE					
<input type="checkbox"/>		A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify the authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE SUBCONTRACT ORDER NO. ITEM 9A.			
<input type="checkbox"/>		B. THE ABOVE NUMBER SUBCONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 12, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).			
<input type="checkbox"/>		C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
D. IMPORTANT: Subcontractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
12. DESCRIPTION OF AMENDMENT/MODIFICATION “Central Lab & Office Building General Construction”					
See page 3 herein. Special Notes: Closing date of <u>April 4, 2002</u> remains unchanged.					
Except as provided herein, all terms and conditions of the document referenced in Item 8A or 9A, as heretofore changed, remains unchanged and in full force and effect.					
13A. NAME AND TITLE OF SIGNER (Type or print)			14A. NAME AND TITLE OF AUTHORIZED COMPANY REPRESENTATIVE		
13B. SUBCONTRACTOR/OFFEROR			Ralph S. Helton, Procurement Contract Specialist		14C. DATE SIGNED
			14B. KNIGHT/JACOBS JOINT VENTURE		
(Signature of person authorized to sign)			AE/CM PROCUREMENT OFFICIAL		

**KNIGHT/JACOBS JOINT VENTURE
MASTER AGREEMENT No., 4600000006
ISSUED UNDER DOE PRIME CONTRACT NO. DE-AC05-96OR22464**

INSTRUCTIONS

Instructions for items other than those that are self-explanatory are as follows:

- (a) Item 1 (Subcontract ID Code). Insert the subcontract type identification code that appears in the title block of the contract being modified.
- (b) Item 3 (Effective Date).
- (1) For a solicitation amendment, change order, or administrative change, the effective date shall be the issue date of the amendment, change order, or administrative change.
 - (2) For a supplemental agreement, the effective date shall be the date agreed to by the contracting parties.
 - (3) For a modification issued as an initial or confirming notice of termination for the convenience of the Government, the effective date and the modification number of the confirming notice shall be the same as the effective date and modification number of the initial notice.
 - (4) For a modification converting a termination for default to a termination for the convenience of the Government, the effective date shall be the same as the effective date of the termination for default.
 - (5) For a modification confirming the contracting officer's determination of the amount due in settlement of a contract termination, the effective date shall be the same as the effective date of the initial decision.
- (c) Item 5 (Issued By). Insert the name and address of the issuing office.
- (d) Item 7 (Name and address of subcontractor). For modifications to a contract or order, enter the contractor's name, address, and code as shown in the original contract or order, unless changed by this or a previous modification.
- (e) Item 8 (Amendment of Solicitation No., Dated) and 9 (Modification of Subcontract/Order No., Dated). Check the appropriate box and in the corresponding blanks insert the number and date of the original solicitation, contract, or order.
- (f) Item 11. Check the appropriate box to indicate the type of modification. Insert in the corresponding blank the authority under which the modification is issued. Check whether or not subcontractor must sign this document (See FAR 43.103.)
- (g) Item 12 (Description of Amendment/Modification).
- (1) Organize amendments or modifications under the appropriate Uniform Contract Format (UCF) section headings from the applicable solicitation or contract. The UCF table of contents, however, shall not be set forth in this document.
 - (2) Indicate the impact of the modification on the overall total contract price by inserting one of the following entries:
 - i. Total contract price increased by \$_____
 - ii. Total contract price decreased by \$_____
 - iii. Total contract price unchanged.
 - (3) State reason for modification.
 - (4) When removing, reinstating, or adding funds, identify the contract items and accounting classifications.
 - (5) When the form is used to reflect a determination by the contracting officer of the amount due in settlement of a contract terminated for the convenience of the Government, the entry in Item 12 of the modification may be limited to:
 - i. A reference to the letter determination; and
 - ii. A statement of the net amount determined to be due in settlement of the contract.
 - (6) Include subject matter or short title of solicitation/contract where feasible.
- (h) Item 14B. The Procurement Manager's signature is not required on solicitation amendments. The contracting officer's signature is normally affixed last on supplemental agreements.

F5-2681-02-RFP02-1045, Amend 06
"Central Lab & Office Building General Construction"

Page 3

The purpose of the amendment is to incorporate the following changes.

- a. Reference Amendment 04, Page 4, paragraph I: Delete paragraph in its entirety.
The Motor Control Centers/15Kv Switchgears are being provided as Construction Manager-Furnished Equipment (CM-FE). Also, reference Section E, Attachment 1, change reference to Motor Control Centers as being CM-FE.
- b. Reference Section E; Summary of Work (SOW), paragraph 1.4.A.6: Delete paragraph in its entirety and mark RESERVED.
- c. Reference SOW, paragraph 1.4.E.B.8: Add "Public Address (PA) System devises (i.e., preamplifiers, power amplifiers, and components) per specification 16726; **PUBLIC ADDRESS shall be provided as Construction Manager-Furnished Equipment (CM-FE).** The CLO building subcontractor shall supply all necessary conduit, wiring, other miscellaneous materials, and labor to install, test, checkout and startup (see SOW, paragraph 1.3.NN.7)."
- d. The following question was submitted and answer provided herein.
Question: Milestone dates list a "Dry-In" date of June 2, 2003. The enclosure cannot start until the structure is installed or in some cases until the slabs are poured. Can the steel erection (under separate contract) be phased (i.e., Area 61, 62, etc.) so that the enclosure can get an earlier start? If yes, please supply dates and phases. Also, can the "Dry-In" date be phased with a total completion of "Dry-In" being extended a minimum of four (4) months?

Answer: The "Dry-In" date may be adjusted; however, as a result of the adjusted "Dry-In" date the originally scheduled CLO Completion Date of May 22, 2004 remains unchanged.
- e. The **closing date of April 4, 2002 remains unchanged.**
- f. All other terms and conditions remain unchanged.